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EXHIBIT A 

CONSTRUCTION CONTRACT 
South Oliver Line Rehabilitation 
GEFA Grid Resilience Grant Project 

City of Elberton, Georgia – Elberton Utilities Electric Division 
 

This Construction Contract ("Agreement") is entered into as of __________, 20__ (the "Effective 
Date") by and between the City of Elberton, Georgia, a municipal corporation of the State of 
Georgia, 203 Elbert Street, P.O. Box 70, Elberton, Georgia 30635 (the "City"), and 
[CONTRACTOR LEGAL NAME], a [State] [corporation/limited liability company], [address] (the 
"Contractor"). The City and the Contractor are the "parties." 

Recitals. The City issued a Request for Bids for the South Oliver Line Rehabilitation, a project 
funded in part by a Grid Resilience grant administered by GEFA. The Contractor submitted the 
lowest responsive and responsible bid. On __________, 20__, the Elberton City Council awarded 
this Contract to the Contractor. In consideration of the mutual promises in this Agreement, the 
parties agree as follows. 

ARTICLE 1.  CONTRACT DOCUMENTS 
1.1  Contract Documents. The Contract Documents consist of: (a) this Agreement; (b) Exhibit 
B, Federal Contract Provisions, including Attachment B-1 (29 CFR 5.5(a) and (b)); (c) Exhibit C, 
Davis-Bacon Wage Determination; (d) Exhibit D, Georgia E-Verify Affidavits; (e) the Request for 
Bids for the South Oliver Line Rehabilitation dated October 23, 2026, including all addenda, the 
Instructions to Bidders, specifications and the ten (10) drawing sheets (together, the "Bid 
Documents"); (f) the Contractor's Bid Response Form, including its unit prices and certifications; 
(g) the performance bond and payment bond; and (h) the Notice of Award, the Notice to Proceed 
and any Change Orders issued under this Agreement. These documents are incorporated into 
this Agreement by reference. 

1.2  Order of Precedence. If the Contract Documents conflict, the following order governs: (1) 
Exhibit B and Attachment B-1, and any other requirement of federal law or of the City's grant 
agreement with GEFA; (2) Change Orders, latest first; (3) this Agreement; (4) Exhibits C and D; 
(5) addenda, latest first; (6) the Bid Documents; and (7) the Contractor's bid. Exceptions taken in 
the Contractor's bid are not part of this Contract unless the City accepted them in writing before 
award. 

1.3  Federal Funding. The Work is funded in whole or in part with federal financial assistance 
from the U.S. Department of Energy ("DOE") under Section 40101(d) of the Infrastructure 
Investment and Jobs Act, administered by the Georgia Environmental Finance Authority 
("GEFA"). Pursuant to O.C.G.A. § 36-91-22(d), federal procurement and contract requirements 
govern where they conflict with O.C.G.A. Chapter 36-91. The federal government is not a party 
to this Contract. 
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ARTICLE 2.  SCOPE OF WORK 
2.1  The Work. The Contractor shall furnish all labor, supervision, equipment, tools, 
transportation, traffic control and incidental materials not furnished by the City, and shall perform 
all work necessary to rehabilitate and reconstruct approximately 8,100 linear feet of three-phase 
primary overhead distribution line generally paralleling State Highway 77 (South Oliver Street) 
and Mineral Springs Road, including replacement of existing poles and replacement of existing 
primary conductors with larger conductors, all as shown in the Bid Documents (the "Work"). 

2.2  Standards. The Work shall be performed in accordance with the Electric Cities of Georgia 
(ECG) distribution construction standards or equivalent standards approved in writing by the City's 
Electric Distribution Manager, the National Electrical Safety Code, OSHA 29 CFR 1926 Subpart 
V and 29 CFR 1910.269, the conditions of the Georgia Department of Transportation permit, and 
good utility practice. 

2.3  City-Furnished Materials. The City will furnish poles, pole line hardware, conductor and 
related materials. The Contractor shall receive, inspect, store and safeguard City-furnished 
materials from the time of delivery or pickup, shall report any shortage or damage in writing within 
two (2) business days of receipt, and is responsible for loss of or damage to those materials while 
in its custody. 

2.4  Contractor-Furnished Materials. Incidental materials not furnished by the City shall be 
furnished by the Contractor and are included in the Contract Price. All Contractor-furnished 
materials shall be new, of good quality, and compliant with Article 10 (Build America, Buy 
America). 

2.5  Removed Materials. Removed conductor and hardware shall be returned to the City's 
designated yard. Removed poles shall be disposed of by the Contractor in accordance with 
applicable law at the Contractor's expense unless the City elects in writing to retain them. 

ARTICLE 3.  CONTRACT PRICE 
3.1  Contract Price. The City shall pay the Contractor the firm, fixed lump sum of __________ 
Dollars ($__________) for the complete performance of the Work (the "Contract Price"), subject 
only to adjustment by Change Order under Article 6. 

3.2  Unit Prices. The unit prices stated in the Contractor's Bid Response Form are included in 
the Contract Price and shall be used to price additions to or deletions from the Work. Unit prices 
include all labor, equipment, supervision, overhead, profit, bonds, insurance and compliance 
costs. 

3.3  Prohibited Pricing. No part of this Contract shall be priced on a cost-plus-a-percentage-of-
cost basis, as prohibited by 2 CFR 200.324. 

ARTICLE 4.  CONTRACT TIME 
4.1  Notice to Proceed. The City will issue a written Notice to Proceed only after: (a) GEFA has 
concurred in the award and all required federal approvals and environmental clearances have 
been obtained; (b) the Contractor has delivered the performance bond, payment bond and 
certificates of insurance; (c) the Contractor has delivered its site-specific safety plan; and (d) the 
Contractor has registered the project in LCPtracker and delivered E-Verify affidavits for all 
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subcontractors then known. The City is not liable for any delay in issuing the Notice to Proceed 
caused by GEFA or federal review. No Work may be performed before the Notice to Proceed. 

4.2  Commencement and Completion. The Contractor shall begin the Work within forty-five (45) 
calendar days after receipt of the Notice to Proceed and shall complete all Work within one 
hundred eighty (180) calendar days from the date of the Notice to Proceed (the "Contract Time"). 
Time is of the essence. 

4.3  Schedule. Within ten (10) days after the Notice to Proceed, the Contractor shall submit a 
construction schedule showing the sequence of work by drawing sheet, planned outages and 
coordination with third-party attachment transfers, and shall update it monthly with each pay 
application. 

4.4  Extensions of Time. The Contract Time may be extended by Change Order for delays 
beyond the Contractor's control and without its fault, including acts of the City, abnormal weather, 
declared emergencies requiring the Contractor's crews to be released for storm restoration at the 
City's request, and delays caused solely by third-party attachers under Section 7.6. The 
Contractor must request an extension in writing within seven (7) days after the start of the delay, 
with supporting documentation. Delays caused by third-party attachers entitle the Contractor to 
an extension of time but not to additional compensation. 

4.5  Delay Damages. If the Contractor fails to complete the Work within the Contract Time, as 
extended, the Contractor shall be liable to the City for the actual damages the City incurs as a 
result, which the City may withhold from amounts otherwise due. 

ARTICLE 5.  PAYMENT 
5.1  Schedule of Values. Before the first pay application, the Contractor shall submit a schedule 
of values allocating the Contract Price among the drawing sheets or other units acceptable to the 
City. 

5.2  Monthly Pay Applications. The Contractor may submit one pay application per month for 
Work completed and accepted. Each pay application shall include: (a) the quantities and value of 
Work completed; (b) confirmation that all certified payrolls for the period, for the Contractor and 
every subcontractor, have been submitted through LCPtracker; (c) the Contractor's certification 
of Build America, Buy America compliance and the supporting manufacturer or supplier 
certifications for any Contractor-furnished materials installed; (d) a certification that 
subcontractors and suppliers have been paid from prior payments; and (e) the updated schedule. 

5.3  Payment. The City shall pay the approved amount, less retainage, within thirty (30) days 
after receipt of a complete and approved pay application, or within any shorter period required by 
applicable Georgia law. 

5.4  Retainage. The City shall retain ten percent (10%) of each payment until fifty percent (50%) 
of the Work is complete. Thereafter, retainage shall be reduced or discontinued as provided in 
O.C.G.A. § 13-10-81, provided the Work is satisfactory and on schedule. Retainage shall be 
released with final payment. 

5.5  Withholding. The City may withhold payment, in whole or in part, for: (a) wage 
underpayments or failure to submit certified payrolls, as provided in 29 CFR 5.5(a)(2) and 
Attachment B-1; (b) defective or nonconforming Work; (c) installation of materials that do not 
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comply with Article 10; (d) failure to pay subcontractors or suppliers; (e) damage to City or third-
party property caused by the Contractor; or (f) any other material breach. Amounts withheld under 
clause (a) may be paid directly to affected workers or transferred as directed by the U.S. 
Department of Labor. 

5.6  Final Payment. Final payment, including retainage, will be made after final acceptance of 
the Work and receipt of: (a) all certified payrolls and resolution of any wage issues; (b) all Build 
America, Buy America certifications; (c) a release of claims by the Contractor; (d) the surety's 
consent to final payment; and (e) evidence that all subcontractors and suppliers have been paid. 

ARTICLE 6.  CHANGES 
6.1  Change Orders. The City may order additions, deletions or other changes to the Work. No 
change is authorized, and no claim for additional compensation or time is valid, unless set out in 
a written Change Order signed by the City. Change Orders requiring City Council approval or 
GEFA concurrence are not effective until that approval or concurrence is obtained. 

6.2  Pricing of Changes. Changes shall be priced first by the applicable unit prices. If no unit 
price applies, the parties shall negotiate a lump sum supported by the Contractor's itemized 
estimate of labor, equipment and materials, and the City shall perform a cost or price analysis as 
required by 2 CFR 200.324 before agreeing to the price. 

6.3  Labor Standards Apply. All changed Work is subject to the Davis-Bacon, Contract Work 
Hours and Safety Standards Act, Build America, Buy America and other requirements of this 
Contract. 

6.4  Bonds. The penal sums of the performance and payment bonds shall be increased to reflect 
any increase in the Contract Price, as required by O.C.G.A. §§ 36-91-70 and 36-91-90. 

ARTICLE 7.  CONTRACTOR'S RESPONSIBILITIES 
7.1  Superintendent and Workforce. The Contractor shall keep a competent superintendent on 
site at all times Work is in progress, who shall have authority to act for the Contractor. The 
Contractor shall assign only qualified persons to the Work, including qualified electrical workers 
for all work on or near energized lines, and shall remove from the project any person the City 
reasonably finds unqualified or unsafe. 

7.2  Safety. The Contractor is solely responsible for the safety of its employees, subcontractors 
and the public in connection with the Work. The Contractor shall comply with OSHA 29 CFR 1926 
Subpart V, 29 CFR 1910.269 and the National Electrical Safety Code, shall follow its site-specific 
safety plan, and shall report any injury or incident to the City within twenty-four (24) hours. 

7.3  Outages and Switching. All switching will be performed or authorized by City personnel. 
The Contractor shall schedule planned outages with the Electric Distribution Manager at least 
seventy two (72) hours in advance. The City will notify affected customers. The Contractor shall 
not operate any City switching device unless directed by the City. 

7.4  Locates, Permits and Traffic Control. The City will obtain the Georgia Department of 
Transportation permit. The Contractor shall obtain and maintain all utility locate requests through 
Georgia 811, shall comply with all permit conditions, and shall provide traffic control in accordance 
with the Manual on Uniform Traffic Control Devices (MUTCD). 
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7.5  Right-of-Way and Restoration. The Contractor shall perform any right-of-way clearing 
needed for construction and shall restore all disturbed areas, including yards, driveways, ditches 
and shoulders, to their original condition. The Contractor shall implement erosion and sediment 
controls as required by the permit and applicable law. 

7.6  Joint Use Attachments. The City will notify attaching entities of each pole replacement. The 
Contractor shall coordinate its schedule with those transfers, shall not remove an existing pole 
until all third-party attachments have been transferred, and shall remove the existing pole within 
thirty (30) days after the final transfer. 

7.7  Protection of Property. The Contractor shall protect public and private property, utilities and 
improvements adjacent to the Work and shall repair, at its expense, any damage it causes. 

7.8  Cleanup. The Contractor shall keep the site free of debris and, at completion, remove all 
equipment, surplus materials and waste. 

7.9  Licenses and Laws. The Contractor shall hold all licenses required to perform the Work and 
shall comply with all applicable federal, state and local laws. 

ARTICLE 8.  FEDERAL LABOR STANDARDS 
8.1  Davis-Bacon and CWHSSA. The Contractor shall comply with the Davis-Bacon Act (40 
U.S.C. 3141 et seq.), the Contract Work Hours and Safety Standards Act (40 U.S.C. 3701 et 
seq.), and 29 CFR Parts 1, 3 and 5. The clauses at 29 CFR 5.5(a) and (b), attached as Attachment 
B-1, are part of this Contract. 

8.2  Wage Rates. All laborers and mechanics employed by the Contractor and its subcontractors 
shall be paid not less than the wages and fringe benefits in the wage determination attached as 
Exhibit C (General Decision No. GA20260064, Heavy, Modification No. 1, dated 05/18/2026), and 
overtime at one and one-half times the basic rate for hours worked over forty (40) in a workweek. 

8.3  Classifications Not Listed. If any classification of laborer or mechanic needed to perform 
the Work, such as line worker, groundman or line equipment operator, is not listed in Exhibit C, 
the Contractor shall submit a conformance request (Form SF-1444) to the City before that 
classification performs Work, as required by 29 CFR 5.5(a)(1)(iii). The City will forward the request 
through GEFA to the U.S. Department of Labor. The Contractor shall pay any conformed rate 
retroactively to the first day the classification performed Work. 

8.4  Certified Payrolls. The Contractor and each subcontractor shall submit weekly certified 
payrolls, with the signed Statement of Compliance, through LCPtracker within seven (7) days 
after the end of each pay period, and shall keep payroll records for three (3) years after completion 
of the Work. 

8.5  Posting and Interviews. The Contractor shall post the Davis-Bacon poster (Form WH-1321) 
and the wage determination at the job site where workers can easily see them, and shall permit 
the City, GEFA, DOE and the U.S. Department of Labor to interview employees during working 
hours. 

8.6  Flow-Down. The Contractor shall include Attachment B-1 and this Article in every subcontract 
at any tier and is responsible for compliance by all subcontractors. 
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ARTICLE 9.  E-VERIFY 
9.1  Contractor Affidavit. The Contractor's notarized affidavit under O.C.G.A. § 13-10-91 (Exhibit 
D) is incorporated into this Contract. The Contractor shall use E-Verify throughout the Contract 
term. Failure to do so is a material breach. 

9.2  Subcontractors. The Contractor shall contract only with subcontractors who provide a 
notarized subcontractor affidavit under O.C.G.A. § 13-10-91(b)(3), and shall deliver copies of all 
subcontractor and sub-subcontractor affidavits and notices to the City within five (5) business 
days of receipt. 

ARTICLE 10.  BUILD AMERICA, BUY AMERICA 
10.1  Requirement. All iron and steel, manufactured products and construction materials 
furnished by the Contractor and permanently incorporated into the Work shall be produced in the 
United States as required by the Build America, Buy America Act (Pub. L. 117-58, §§ 70901–
70927) and 2 CFR Part 184, unless a waiver has been approved by DOE. 

10.2  Certifications. Before installing any Contractor-furnished material, the Contractor shall 
deliver to the City the manufacturer's or supplier's signed certification of compliance identifying 
the product and its place of manufacture. The Contractor shall certify compliance with each pay 
application. 

10.3  Nonconforming Materials. Materials that do not comply will not be accepted or paid for, 
and the Contractor shall remove and replace them at its expense. The Contractor shall notify the 
City immediately if a compliant product cannot be obtained so the City may evaluate a waiver 
request through GEFA. 

ARTICLE 11.  SUBCONTRACTS 
11.1  Approval. No part of the Work may be subcontracted without the City's prior written 
approval. The Contractor remains fully responsible for all Work performed by subcontractors. 

11.2  Requirements. Before any subcontractor begins work, the Contractor shall confirm that the 
subcontractor is not debarred, suspended or otherwise excluded in SAM.gov and shall deliver the 
subcontractor's E-Verify affidavit. Every subcontract shall include Exhibit B, Attachment B-1, and 
Articles 8 through 10 of this Agreement. 

11.3  Affirmative Steps. When subcontracting, the Contractor shall take the affirmative steps in 
2 CFR 200.321 to use small and minority businesses, women's business enterprises and labor 
surplus area firms when possible. 

ARTICLE 12.  BONDS AND INSURANCE 
12.1  Bonds. Before executing this Agreement, the Contractor shall deliver a performance bond 
and a payment bond, each in the amount of one hundred percent (100%) of the Contract Price, 
issued by a surety licensed to do business in Georgia and listed on U.S. Treasury Circular 570, 
on forms acceptable to the City Attorney, as required by O.C.G.A. §§ 36-91-70 and 36-91-90 and 
2 CFR 200.326. If a surety becomes insolvent or is removed from Circular 570, the Contractor 
shall promptly furnish a replacement bond. 
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12.2  Insurance. The Contractor shall maintain, until final acceptance and for any warranty work, 
insurance from insurers authorized to do business in Georgia with at least the following limits: 

(a) Commercial general liability: $1,000,000 per occurrence and $2,000,000 aggregate, 
including products-completed operations; 

(b) Automobile liability: $1,000,000 combined single limit, covering owned, hired and non-
owned vehicles; 

(c) Workers' compensation: statutory limits, with employer's liability of $1,000,000; and 

(d) Umbrella or excess liability: $5,000,000 

12.3  Insurance Terms. The City, its elected officials, officers and employees shall be named as 
additional insureds on the general liability, automobile and umbrella policies, on a primary and 
non-contributory basis. The policies shall include a waiver of subrogation in favor of the City. The 
Contractor shall deliver certificates and endorsements before execution of this Agreement and 
shall give the City at least thirty (30) days' notice of cancellation or material change. The 
Contractor shall require subcontractors to carry insurance appropriate to their work. 

ARTICLE 13.  INDEMNIFICATION 
To the fullest extent permitted by law, the Contractor shall indemnify, defend and hold harmless 
the City, its elected officials, officers and employees from all claims, damages, losses, fines and 
expenses, including reasonable attorneys' fees, arising out of or resulting from the performance 
of the Work or the acts or omissions of the Contractor, its subcontractors or anyone for whom 
they are responsible, including claims arising from violations of the labor, E-Verify or Build 
America, Buy America requirements of this Contract. Consistent with O.C.G.A. § 13-8-2(b), this 
Article does not require the Contractor to indemnify the City for damages arising from the City's 
sole negligence. This obligation survives termination and completion. 

ARTICLE 14.  INSPECTION, ACCEPTANCE AND WARRANTY 
14.1  City's Representative. The City's Electric Distribution Manager, Brad Alexander, or another 
person the City designates in writing, is the City's Representative for this Contract and has 
authority to inspect, approve or reject Work. The City's Representative may not change the 
Contract Price or Contract Time except by Change Order. 

14.2  Inspection. The City, GEFA, DOE and their representatives may inspect the Work at any 
time. The Contractor shall correct rejected Work promptly at its expense. Inspection or payment 
does not constitute acceptance of defective Work. 

14.3  Final Acceptance. When the Contractor believes the Work is complete, it shall notify the 
City in writing. The City will inspect and issue either written final acceptance or a list of items to 
be corrected. 

14.4  Warranty. The Contractor warrants that the Work will be free of defects in workmanship 
and Contractor-furnished materials for one (1) year after final acceptance, and shall correct any 
defect at its expense within a reasonable time after written notice. This warranty does not cover 
defects in City-furnished materials not caused by the Contractor's handling or installation. 
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ARTICLE 15.  RECORDS AND AUDIT 
The Contractor shall keep complete records of the Work, including payroll, cost, materials and 
certification records. The City, GEFA, DOE, the DOE Inspector General and the Comptroller 
General of the United States shall have access to those records for audit, examination and 
copying. The Contractor shall retain all records for three (3) years after final payment and closeout 
of the City's grant, or longer if any audit, litigation or claim is pending. 

ARTICLE 16.  SUSPENSION AND TERMINATION 
16.1  Suspension. The City may suspend the Work in whole or in part by written notice. If the 
suspension is not caused by the Contractor, the Contract Time shall be extended and the Contract 
Price equitably adjusted for documented costs of the suspension. 

16.2  Termination for Cause. If the Contractor fails to perform the Work in accordance with this 
Contract, fails to maintain progress, fails to pay subcontractors or workers, violates the labor, E-
Verify or Build America, Buy America requirements, or otherwise materially breaches this 
Contract, and does not cure the failure within ten (10) days after written notice, the City may 
terminate this Contract for cause, take possession of the Work and City-furnished materials, and 
complete the Work by other means. The Contractor and its surety shall be liable for the City's 
costs of completion exceeding the unpaid balance of the Contract Price. 

16.3  Termination for Convenience. The City may terminate this Contract for convenience, 
including if GEFA or DOE funding is withdrawn, reduced or suspended, by written notice. The 
Contractor shall be paid for Work properly performed through the termination date, plus 
reasonable documented demobilization costs, but not for anticipated profit on Work not 
performed. 

16.4  Remedies. The City may pursue all administrative, contractual and legal remedies available 
for the Contractor's breach. Rights and remedies under this Contract are cumulative. 

ARTICLE 17.  DISPUTES 
The Contractor shall give the City written notice of any claim within fourteen (14) days after the 
event giving rise to it. The parties shall attempt in good faith to resolve disputes at the project 
level and then between the Contractor's principal and the City Manager. The Contractor shall 
continue the Work during any dispute. Disputes concerning the labor standards provisions of this 
Contract are subject to the procedures of the U.S. Department of Labor under 29 CFR Parts 5, 6 
and 7, as provided in Attachment B-1, and not to this Article. 

ARTICLE 18.  GENERAL PROVISIONS 
18.1  Independent Contractor. The Contractor is an independent contractor and not an agent or 
employee of the City. 

18.2  Assignment. The Contractor may not assign this Contract or any payment under it without 
the City's prior written consent and the consent of the surety. 

18.3  Conflicts of Interest. The Contractor certifies that no City official or employee has a 
financial interest in this Contract and that it has not offered or given any gratuity to any City official 
or employee to obtain this Contract. 
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18.4  Nondiscrimination. The Contractor shall comply with the nondiscrimination provisions of 
Exhibit B. 

18.5  Governing Law and Venue. This Contract is governed by the laws of the State of Georgia, 
except where federal law applies. Venue for any action shall be in the Superior Court of Elbert 
County, Georgia. 

18.6  Immunities. Nothing in this Contract waives any immunity of the City or its officials and 
employees under Georgia law. 

18.7  Notices. Notices shall be in writing and delivered by hand, certified mail or nationally 
recognized overnight courier, with a copy by email, to the addresses below the signatures or to 
any other address a party designates by notice. 

18.8  Entire Agreement; Amendments. The Contract Documents are the entire agreement of 
the parties and supersede prior negotiations. This Contract may be amended only in writing 
signed by both parties. 

18.9  Severability; Waiver. If any provision is held invalid, the remaining provisions remain in 
effect. A waiver of any breach is not a waiver of any other breach. 

18.10  Survival. Provisions concerning indemnification, warranty, records, audit, labor standards 
and payment of wages survive completion or termination. 

18.11  Counterparts. This Agreement may be executed in counterparts and by electronic 
signature, each of which is an original. 

IN WITNESS WHEREOF, the parties have executed this Agreement as of the Effective Date. 
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CITY OF ELBERTON, GEORGIA 
 

By: _________________________________ 
Name: __________ 
Title: Mayor 
Date: ________________ 
 

Attest: _____________________________ 
Devan Seawright, City Clerk 
(SEAL) 
 

Approved as to form: 
 

_____________________________________ 
City Attorney 
 

Notice address: City Clerk, P.O. Box 70, 203 Elbert Street, Elberton, GA 30635; 
dseawright@cityofelberton.net, with a copy to the Electric Distribution Manager, 
balexander@cityofelberton.net 
 

CONTRACTOR: [CONTRACTOR LEGAL NAME] 
 

By: _________________________________ 
Name: __________ 
Title: __________ 
Date: ________________ 
 

Attest: _____________________________ 
Name/Title: __________ (Corporate Secretary or other authorized officer) 
 

Notice address: __________ 
 

E-Verify User ID No.: __________     Date of Authorization: __________ 
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Attachments incorporated by reference: 
Exhibit B – Federal Contract Provisions, with Attachment B-1 (29 CFR 5.5(a) and (b)) 

Exhibit C – Davis-Bacon Wage Determination GA20260064, Modification No. 1 (05/18/2026) 

Exhibit D – Georgia E-Verify Affidavits (O.C.G.A. § 13-10-91) 

Performance Bond and Payment Bond 

Certificates of Insurance and Endorsements 

Contractor's Bid Response Form, including unit prices and certifications 
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